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RFP# 26-291, Engineering Services for the Cherry Hill 
Direct Potable Reuse Water Treatment Facility 

 
This addendum is issued to clarify, add to, revise and/or delete items of the Contract Documents 
for this work.  This Addendum is a part of the Contract Documents and acknowledgment of its 
receipt shall be noted below and on the Bid Submittal Form.  
 
 
Contained within this addendum: question and answer 
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This Addendum sheet should be signed and submitted with your 
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RFP# 26-291, ENGINEERING SERVICES FOR THE CHERRY HILL 
DIRECT POTABLE REUSE WATER TREATMENT FACILITY 

ADDENDUM #2 
 
Questions and Answers 
 
Q1: The RFP asks firms to “Provide a minimum of three (3) and a maximum of five (5) recent 

projects performed within the past ten (10) years as the prime firm performing 
engineering services for a project of similar size and scope.” Will the County accept 
projects in which the firm was not technically the prime firm, but still provided most if not 
all of the key engineering design services as a subcontractor, if we provide details of our 
role and services provided that support our claim as the lead engineering design firm in 
the project description? One common example of this scenario would be in the case of 
any projects delivered through a progressive design-build, in which the contractor is 
usually listed as the prime, though we would still be the lead engineering firm. 

A1:  Yes. In the context of design-build or progressive design-build delivery, the County will 
consider the responding firm’s project only if the proposal clearly demonstrates that the 
firm was the lead engineer of record or lead engineering design firm with primary 
responsibility for the engineering design services, even if the overall project contract was 
held by a contractor or design-build entity. References to projects of this nature should 
clearly explain the role of the firm within the project. 

 
The corresponding surveys for those references where the engineering firm was the lead 
engineer on a design-build or progressive design-build project should be from the 
municipality or utility that they contracted with for the project. 
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