
June 25, 2026 
 

POLK COUNTY, A POLITICAL SUBDIVISION OF  
THE STATE OF FLORIDA 

 
ADDENDUM #2 

RFP# 26-290, A&E Services for the New Kathleen 
Government Center 

 
This addendum is issued to clarify, add to, revise and/or delete items of the Contract Documents 
for this work.  This Addendum is a part of the Contract Documents and acknowledgment of its 
receipt shall be noted below and on the Bid Submittal Form.  
 
 
Contained within this addendum: e-mail address correction, extension of receiving date, 
questions and answers 
 
Brad Howard’s email address is bradhoward@polkfl.gov. 
 
The RFP receiving period has been extended to July 8, 2026, prior to 2:00 P.M. 
 
 
 

Brad Howard 
Brad Howard 
Sr. Procurement Analyst 
Procurement Division 
  
 
This Addendum sheet should be signed and submitted with your 
bid submittal. 
 
 
 
Signature:  ______________________ 
 
Printed Name: ______________________ 
 
Title:   ______________________ 
 
Company:  ______________________ 



RFP# 26-290, A&E SERVICES FOR THE NEW KATHLEEN 
GOVERNMENT CENTER 

ADDENDUM #2 
 
Questions and Answers 
 
Q1: Are you at liberty to say who is on the selection committee? 
A1:  The Selection Committee is composed of Commissioner Michael Scott, John Bohde from 

the County Manger’s Office, Darrell Johnson from the Office of Supplier Diversity, Keith 
Tate from the Facilities Management Division, and Stacey Hoskins from the 10th Judicial 
Circuit Court’s Office. 

 
Q2: Is it known if the existing Government Center will continue to be utilized and if so, by 

whom? 
A2:  The existing location is a leased facility. Any future use would be determined by the 

owner. 
 
Q3: Do you have a construction budget for this project?  We see the total project budget is 

estimated at $40 Million. 
A3:  Based upon the previous Northeast Government Center project budget of $30 million, we 

estimate a construction budget of approximately $32 million to $35 million. 
 
Q4: Does the County have a desired occupancy date? 
A4: That will be determined by the design & construction schedule as well as available 

funding given the uncertainty of the pending tax referendum. 
 
Q5: Are there any critical milestone dates associated with the occupancy of the existing 

Government Center that we need to know?  For example, it must be vacated by a certain 
date? 

A5: Not at this point in time. 
 
Q6: Please elaborate on the County’s Fire Rescue Division’s role in this project.  (They are 

noted in Tab 6 on page 11 of RFQ).   
A6: The Fire Marshall’s Office will be involved through the normal regulatory process. 
 
Q7: What are the funding sources for this project? 
A7: The exact funding sources are a work in progress, although the Board of County 

Commissioners will be the primary funding source. Any other funding sources such as 
the Tax Collector, State of Florida or any other type of grants/sources are to be 
determined. 


	Brad Howard

